

Contract No.: BFI01/24/MBPS - Manufacture, Supply & Delivery of Bulk 1200ND Steel Pipes
Part C2: Pricing Data
Section C2.2: Bill of Quantities

#VALUE!

FENCING FOR PIPE STORAGE YARD
Summary of Schedules

Schedule No.	Description	Amount (R)
1	PRELIMINARY AND GENERAL	
2	PROVISIONAL SUMS	
3	FENCING	
Total Construction Cost		
Value Added Tax at 15%		
Total Amount of Tender Carried Forward to Form of Bid		

Contractor Details :

Contractor's Name: _____

Company Registration Number: _____

Adres: _____

Contact Person: _____

Cell Number: _____

Email: _____

Signature :

By Tenderer : _____

Company Name : _____

Date : _____

Item	Payment Reference	Description	Unit	Qty	Rate (R)	Amount (R)
1		Schedule No. 1 Preliminary and General				
	SANS 1200A	FIXED-CHARGE ITEMS				
	8,3	<u>Fixed-charge Items</u>				
1.1	8.3.1	.1 Contractual Requirements (Fixed)	sum	1		-
		.2 Establishment of Facilities on Site				
	8.3.2	(a) Facilities for the Contractor				
1.2		.1 Storage sheds and ablusins facilities	sum	1		-
1.3		.2 Tools and Equipment	sum	1		-
1.4		.3 Construction Equipment	sum	1		-
	8.3.3	.3 Other Fixed-charge Obligations, Specify:				
1.5		.1	sum	1		-
1.6		.2	sum	1		-
1.7	8.3.4	.4 Removal of Contractors Facilities on Completion	sum	1		-
		.5 Occupational Health and Safety				
1.8	8.3.5	(a) Compliance with Occupational Health and Safety Act (Act 85 of 1993) and its regulations and with the Employers Health and Safety Specification.	sum	1		-
		.6 Environmental Management				
1.9	8.3.6	(a) Compliance with Environmental Management Plan	sum	1		-
		TIME-RELATED ITEMS				
	8,4	<u>Time Related Items</u>				
1.10	8.4.1	.1 Contractual Requirements (Time-related)	sum	1		-
		.2 Operation and maintenace of Contractors facilities on the Site for the duration of the contract				
	8.4.2	(a) Facilities for the Contractor				
1.11		.1 Storage sheds and ablusins facilities	sum	1		-
1.12		.2 Tools and Equipment	sum	1		-
1.13		.3 Construction Equipment	sum	1		-
	8.4.5	.3 Other Fixed-charge Obligations, Specify:				
1.14		.1	sum	1		-
1.15		.2	sum	1		-
Carried Forward to Next Page						-

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2



Item	Payment Reference	Description	Unit	Qty	Rate (R)	Amount (R)
Brought Forward from Previous Page						-
1.16	8.4.3	.4 Supervision for duration of the contract	sum	1		-
1.17	8.4.4	.5 Company and Head Office Overheads	sum	1		-
		.6 Occupational Health and Safety				
1.18	8.4.6	(a) Compliance with Occupational Health and Safety Act (Act 85 of 1993) and its regulations and with the Employers Health and Safety Specification.	sum	1		-
		.7 Environmental Management				
1.19	8.4.7	(a) Compliance with Environmental Management Plan	sum	1		-
Total: Schedule No. 1 Preliminary and General						
Total Carried Forward to Summary of Schedules						-

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2



Item	Payment Reference	Description	Unit	Qty	Rate (R)	Amount (R)
2		Schedule No. 2 Provisional Sums				
	SANS 1200A 8,5	PROVISIONAL SUMS				
		Provisional Sum Allowances				
2.1		.1 General allowance as instructed by the Engineer	P.Sum	1	50 000,00	50 000,00
2.2		(a) Overheads, charges and profit on (.1) above	%		50 000,00	
Total: Schedule No. 2 Provisional Sums						
Total Carried Forward to Summary of Schedules						50 000,00

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2

Item	Payment Reference	Description	Unit	Qty	Rate (R)	Amount (R)
3		Schedule No. 3 Fencing				
	SANS 1200C	NEW FENCING MEASURED ALL INCLUSIVE				
		<u>Clear and Grub Site</u>				
	8.2.1	<u>Clear and grub strips for (where not cleared within other clear and grub sites):</u>				
3.1		.1 <u>Fencing line</u> (a) 1m width	m	730		-
		<u>Fencing</u>				
		<u>Fencing supplied and fixed complete, including all posts, stays, standards, droppers, excavation, backfilling, concrete bases, etc. as per DWG 3338.22.00.GZA.17.D001.VER A, for:</u>				
3.2		.1 <u>Diamond mesh fencing</u> (a) 1.8m high	m	730		-
		<u>Gates</u>				
		<u>Gates supplied and fixed complete, including all posts, stays, hinges, locking devices, excavation, backfilling, concrete bases, etc. as per DWG 3338.22.00.GZA.17.D001.VER A, for:</u>				
3.3		.1 <u>Double swing gates</u> (a) 1.8m high, total open width = 6m	no	2		-
		Total: Schedule No. 3 Fencing				
Total Carried Forward to Summary of Schedules						-

Contractor

Witness 1

Witness 2

Employer

Witness 1

Witness 2